
 Civilworks New England 
P.O. Box 1166

181 Watson Road, Dover, NH
(603) 749-0443

EROSION and SEDIMENTATION CONTROL BOND COST  ESTIMATE
Breezeline - Uncasville, CT

Date: 2/16/2023
Plan Date: 2/13/2023

Location: Breezeline Uncasville CT

Uncasville, CT

UNIT TOTAL  

DESCRIPTION UNIT QUANTITY COST COST SUBTOTAL

EROSION CONTROL   
Silt Fence LF 430.00 2.91$               1,251.30$              
Stabilized Construction Entrance EA 1.00 2,500.00$        2,500.00$              
Temporary Sediment Basin CY 70.00 49.35$             3,454.50$              
SC150BN (Slope stabilization) ROLL 1.00 205.55$           205.55$                 

7,411$                   

This is an engineers opinion of probable 
cost. Civilworks New England has no control 
over the cost of labor, materials, equipment 
or services furnished by others or over the 

Contractor(s) methods of determining prices 
or over competitive bidding or market 

conditions. Civilworks New England cannot 
and does not guarantee that actual costs will 
not vary from this opinion of probable cost.

TOTAL 7,411$           
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